

SCHEDULE 24

CONTRACTUAL DATES

	Definition	Date
1.	Price Base Date	1st April 2005
2.	Expiry Date	31 March 2033 (as adjusted in accordance with Clause 11.4 (Option to Extend Contract Period))
3.	Planned Works Commencement Date – for the Key Works (Works relating to MRF)	18 April 2007
4.	Works Commencement Date	the date on which the Key Works actually commence
5.	Planned Service Commencement Dates	Refer to Appendix to this Schedule 24
6.	Service Commencement Date – for each of the Services	the date on which the Services actually commence
7.	Longstop Date (for the MRF)	9 September 2009
8.	RPP Date	24 th February 2015
9.	Sheffield Start Date	1st June 2015
10.	Not used	
11.	Not used	
12.	Target Planning Submission Dates for MRF	MRF 19 June 2006
13.	Residual Waste Treatment and/or Landfill Market Testing Dates	1 June 2011 and continuing as provided in Schedule 32 (Benchmarking and Market Testing)
14.	Lease Expiry Dates	See Schedule 8
15.	MRF Option Period Expiry Date	31 March 2007

Appendix to Schedule 24 Planned Commencement Dates for Services

Facility Type	Delivery Point						
	Operator	Address	Input				
			Type	Source	From	To	
1. Compost Facilities	Park Farms	Crowgate South Anston Sheffield S25 5AL	Compostable Garden Waste	HWRC's Nottinghamshire Recycling Ltd	via	Contract Start	Ongoing
				Broxtowe BC Kimberley depot	via	Contract Start	Ongoing
				Bassetlaw DC		April 2009	Ongoing
				Mansfield DC		Contract Start	October 2008
	Sherwood Farms	Compost Facility Stragglethorpe Road Holme Pierrepont Nottinghamshire	Compostable Garden Waste	HWRC's		Contract Start	Ongoing
				Rushcliffe BC (except 3k tonnes p.a. to March 2007)		Contract Start	Ongoing
	F. Hardy & Sons (Farndon) Ltd	Compost Facility Land adjacent to Cotham Lane / Hawton Road, Cotham, Newark	Compostable Garden Waste	HWRC's		Contract Start	Ongoing
				Rushcliffe BC		Contract Start	Ongoing
	Simpro	Grange Farm Ollerton Road Oxton Nottinghamshire NG22	Compostable Garden Waste	HWRC's		Contract Start	Ongoing
				Gedling BC		April 2009	Ongoing
	Waste Recycling Group (WRG)	Alfreton Transfer Station Cotes Park Industrial Estate Cotes Park Lane Alfreton Derbyshire DE55 4NJ	Compostable Garden Waste	Mansfield DC Ashfield DC		Contract Start	October 2008
	Veolia ES Nottinghamshire Ltd	Inkersall Grange Farm Old Rufford Road Bilsthorpe	Compostable Garden Waste	HWRC's		October 2008	Ongoing
Mansfield DC					October 2008	Ongoing	

CONTRACT A

		Nottinghamshire NG22 or other selected site		Ashfield DC	April 2009	Ongoing
					Newark & Sherwood DC	April 2009

CONTRACT A

Facility Type	Delivery Point					
	Operator	Address & Postcode	Input			
			Type	Source	From	To
2. Transfer Stations	Waste Recycling Group (WRG)	Alfreton Transfer Station Cotes Park Industrial Estate Cotes Park Lane Alfreton Derbyshire DE55 4NJ	Compostable Garden Waste	Mansfield DC	Contract Start	October 2008
			Co-mingled Dry Recyclables	Ashfield DC & Mansfield DC	Contract Start	October 2008
			Residual Waste	Ashfield DC & Mansfield DC	April 2008	September 2011
	BIFFA Waste Services Ltd	Private Road 2 Colwick Nottingham NG4 2JR	Co-mingled Dry Recyclables	Gedling BC Rushcliffe BC	Contract Start	April 2011
			Compostable Garden Waste	Rushcliffe BC	Contract Start	Ongoing
	Regional Waste Recycling Ltd	Transfer Station Quarry Farm Bowbridge Lane Newark on Trent Nottinghamshire	Co-mingled Dry Recyclables	Newark & Sherwood DC	Contract Start	September 2010
	Vaughans Logistics	Transfer Station Dukeries Industrial Estate Claylands Avenue Worksop Nottinghamshire NG9 8AB	Co-mingled Dry Recyclables	Bassetlaw DC	Contract Start	December 2010
			Residual Waste	HWRC's	Contract Start	December 2010
	Veolia ES Nottinghamshire Ltd	Giltbrook Transfer Station Gillhill Kimberley Nottinghamshire NG16 5LZ	Co-mingled Dry Recyclables	Broxtowe BC	Contract Start	Ongoing
			Street Cleansing (Mechanical Sweepings)	Broxtowe BC	April 2008	Ongoing
	Veolia ES	Transfer Station	Co-mingled	Rushcliffe BC	April 2011	Ongoing

CONTRACT A

	Nottinghamshire Ltd	Freeth Street Nottingham NG2 3GT	Dry Recyclables	Gedling BC		
			Street Cleansing (Mechanical Sweepings)	Rushcliffe BC Gedling BC	April 2011	Ongoing
			Residual Waste	Rushcliffe BC Gedling BC	September 2011	Ongoing
2. Transfer Station	Veolia ES Nottinghamshire Ltd	Transfer Station Newark Area	Co-mingled Dry Recyclables	Newark & Sherwood DC	December 2010	Ongoing
			Street Cleansing (Mechanical Sweepings)	Newark & Sherwood DC	December 2010	Ongoing
			Residual Waste	Newark & Sherwood DC	September 2011	Ongoing
	Veolia ES Nottinghamshire Ltd	Transfer Station- Bassetlaw Area	Co-mingled Dry Recyclables	Bassetlaw DC	December 2010	Ongoing
			Street Cleansing (Mechanical Sweepings)	Bassetlaw DC	December 2010	Ongoing
			Residual Waste	HWRC's Bassetlaw DC	September 2011	Ongoing

CONTRACT A

Facility Type	Delivery Point					
	Operator	Address & Postcode	Input			
			Type	Source	From	To
3. Material Recovery Facility	Veolia ES Nottinghamshire Ltd	Warren Way Crown Farm Industrial Park Mansfield Nottinghamshire NG19 0FL	Dry Recyclables	Mansfield DC Ashfield DC Gedling BC Newark & Sherwood DC Newark Third Party/VESN TS Worksop Third Party/ VESN TS Sth Nottingham Third Party/ VESN TS	October 2008	Ongoing
			Street Cleansing (Mechanical Sweepings)	Mansfield DC Ashfield DC Gedling BC Newark & Sherwood DC	October 2008	Ongoing
4. Energy Recovery Facility	Sheffield Environmental Services Ltd	Bernard Road Service Centre Bernard Road Sheffield S4 7YX	Residual Waste	Veolia Newark TS Veolia Worksop TS	June 2015	Ongoing

CONTRACT A

Facility Type	Delivery Point					
	Operator	Address & Postcode	Input			
			Type	Source	From	To
5. Landfill Disposal	Waste Recycling Group	a) Sutton Landfill Huthwaite Road Sutton in Ashfield Nottinghamshire NG17 2ED	Residual Waste	Ashfield DC Mansfield DC HWRC's	Contract Start	April 2007
		b) Dorket Head Landfill Calverton Road Arnold Nottingham SG5 8FF	Residual	Gedling BC Mansfield DC Ashfield DC	Contract Start	June 2011**
				HWRC's	Contract Start	June 2011 **
		c) Daneshill Landfill Daneshill Road Lound Retford Nottinghamshire DN22 8RB	Residual	Bassetlaw DC	Contract Start	June 2011**
				HWRC's	Contract Start	June 2011* *
		d) Staples Quarry Landfill Grange Lane Balderton Newark on Trent Nottinghamshire NG24 38D	Residual Waste	Newark & Sherwood DC	Contract Start	June 2011**
				HWRC's	Contract Start	June 2011**
		e) Bilsthorpe Landfill Brailwood Road Bilsthorpe Nottinghamshire NG22 8UA	Residual Waste	Mansfield DC HWRC's	June 2007***	June 2008***
f) Bentinck Landfill Bentinck Void Annersley Nottinghamshire (if provided)	Residual Waste	Mansfield DC Ashfield DC HWRCs	April 2009	June 2011**		
g) Erin Landfill Site Markham Road	Residual Waste	Mansfield DC	April 2008	June 2011**		

CONTRACT A

		Duckmanton Chesterfield Derbyshire S44 5HS				
--	--	---	--	--	--	--

Facility Type	Delivery Point					
	Operator	Address & Postcode	Input			
			Type	Source	From	To
5. Landfill Disposal	Viridor	Erin Landfill Site Markham Road Duckmanton Chesterfield Derbyshire S44 5HS	Residual Waste	HWRC's	Contract Start	September 2011
	Veolia Environmental Services plc	Albion Landfill Site Occupation Road Albert Village Swadlincote Derbyshire DE11 8HD	Residual Waste	HWRC's via Third Party/VESN WTS	Contract Start	September 2011
		Croft Farm Landfill site Askem Road Croft Farm Doncaster DN6 8DE	Residual Waste	HWRC's via Third Party/VESN WTS	Contract Start	September 2011

CONTRACT A

Facility Type	Delivery Point					
	Operator	Address & Postcode	Input			
			Type	Source	From	To
6. HWRCs	Veolia ES Nottinghamshire Ltd	Sutton HWRC Huthwaite Road Sutton-in-Ashfield NG18 1HR			Contract Start	31 March 2007 (or landfill site closure date)
	Veolia ES Nottinghamshire Ltd	Kirkby HWRC Sidings Road Lowmoor Industrial Estate Kirkby-in-Ashfield NG17 7JZ			Contract Start	Ongoing
	Veolia ES Nottinghamshire Ltd	Hucknall HWRC Wigwam Lane Hucknall NG15 7SZ			Contract Start	Ongoing
	Veolia ES Nottinghamshire Ltd	Daneshill HWRC Daneshill Road Torworth DN22 8RB			Contract Start	31 March 2008
	Veolia ES Nottinghamshire Ltd	Retford HWRC Hallcroft Road Retford DN22 7LB			Contract Start	Ongoing
	Vaughans Logistics	Worksop HWRC Dukeries Industrial Estate Claylands Lane Worksop			Contract Start	October 2007
	Veolia ES Nottinghamshire Ltd	Worksop HWRC Shireoaks Road Worksop S80 3HA			October 2007	Ongoing
	Veolia ES Nottinghamshire Ltd	Beeston HWRC Lilac Grove Beeston NG9 1PF			Contract Start	Ongoing

CONTRACT A

Facility Type	Delivery Point					
	Operator	Address & Postcode	Input			
			Type	Source	From	To
6. HWRCs	Veolia ES Nottinghamshire Ltd	Giltbrook HWRC Giltbill Giltbrook NG16 5LZ			Contract Start	Ongoing
	Veolia ES Nottinghamshire Ltd	Stapleford HWRC Nottingham Road Stapleford NG9 8AU			Contract Start	31 March 2007
	Veolia ES Nottinghamshire Ltd	Gedling HWRC Arnold Road Gedling NG4 4HA NB: New site to be provided by The Authority. Location to be determined			Contract Start 1 April 2008	31 March 2008 Ongoing
	Veolia ES Nottinghamshire Ltd	Calverton HWRC Hollingwood Lane Calverton NG14 6NR			Contract Start	Ongoing
	Veolia ES Nottinghamshire Ltd	Mansfield Road Kestral Park Kestral Road Mansfield NG18 5PT			Contract Start	Ongoing
	Veolia ES Nottinghamshire Ltd	Warsop HWRC Oakfield Lane Warsop NG20 0JG			Contract Start	Ongoing
	Veolia ES Nottinghamshire Ltd					

CONTRACT A

Facility Type	Delivery Point					
	Operator	Address & Postcode	Input			
			Type	Source	From	To
6. HWRCs	Veolia ES Nottinghamshire Ltd	Cotham HWRC Hawton Road Newark NG24 3SD NB: New site to be provided By The Authority in Newark. Location to be determined			Contract Start April 2008	March 2008 Ongoing
	Veolia ES Nottinghamshire Ltd	Bilsthorpe HWRC Brailwood Road Bilsthorpe NB: New site being provided by the Council			09 July 2006 – subject to licensing	Ongoing
	Veolia ES Nottinghamshire Ltd	Langar HWRC Coach Gap Lane Langar NG13 9HP			Contract Start	Ongoing
	Veolia ES Nottinghamshire Ltd	West Bridgford HWRC Rugby Road West Bridgford NG2 7HX			Contract Start	Ongoing

* as per final project wasteflows issued by The Authority in Schedule 38, Financial Model and Schedule 12, Project Programme.

** subject to Landfill Market Test

*** subject to WRG mothballing programme

