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Schedule 11 Equipment List 
 

The information below details the type of plant and equipment proposed to be used at 

the main waste management facilities and HWRC’s once they are operational. The 

numbers and types are provisional and may change due to the Contractor's internal 

procurement arrangements and to suit service and facility developments, particularly 

those that are technology based. The Authority will be consulted in relation to changes 

in accordance with Clauses 105 (Change in Law), 107 (Authority and Contractor 

Changes) and 111 (Financial Adjustments). 

 

a) Compost Facility 

 

Type of Plant 
& Equipment 

 
 

No. Element 
Model (where 
applicable) * 

Replaced 
after (years) 

 
No. of times 

asset 
replaced 

Fixed 

1 
Weighbridge 
Computer System Sherrings Command 

12 once 

2 Weighbridge – 18m 12 once 

1 
CCTV security 
system 

 12 once 

1 Fuel tank    

      

Mobile 

2 
Loading shovel (front-
line) 

Volvo L110 7 twice 

1 Shredder TIM Envipro SD1600 7 twice 

1 Windrow Turner Samburger Uni 1400 7 twice 

1 Compost screener TIM Envipro TS2500 7 twice 

1 
Telescopic 
Telehandler (spare) 

Manitou MT 845 7 twice 

1 
Odour Control Unit 
with telescopic mast. 

Cobra 7 twice 
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b) Materials Recovery Facility 

 
 

Type of Plant 
& Equipment 

 
 

No. 
Element 

Model (where 
applicable) * 

Replaced 
after (years) 

No. of 
times 
asset 

replaced 

Fixed 
(External) 

1 Weighbridge Computer System Sherrings 
Command 

12 once 
2 Weighbridge – 18m 

1 CCTV security system  12 once 

1 
Water Storage tank (5,000 
gallons) 

  
 

1 Fuel tank    

      

Fixed 
(Internal) 

2 Grizzly Screen: <750mm 

O.K.L.M 
Technology 

12 once 

2 Trommel: 3.6m Dia  

2 BHS Fines Screen <40mm 

1 Air Knife: Container Line 

1 Electro Magnet 

2 Plastic PolySort 2000 

2 Fibre PolySort 2000 

1 ECS Unit 

1 Non Fe PolySort 500 

3 Fibre PaperSort 2000 CCN 

2 Air Knife Papers 

1 Baling Press: 100 Tonne 

4 Compressors 

1 Air Ventilation system 

5 Cabins 

1 Perforator 

53 Conveyors 

3 Storage Bunker Conveyors 

      

Mobile 

3 Loading shovel (front-line ) Volvo L110 8 twice 

1 Loading shovel (spare) Volvo L110 8 twice 

1 360 Grab (Output area) Caterpillar 8 twice 

1 Forklift Truck Boss 8 twice 
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 c) Waste Transfer Stations 

 

 

Type of 
Plant & 

Equipment 

 
No. per facility 

Element 

Model 
(where 

applicable) 
* 

Replaced 
after (years) 

 
No. of times 

asset 
replaced 

Bassetlaw 
Area, 

Newark 
Area & 

Freeth St 

 
Giltbrook 

Welshcroft 
Close 

Fixed 

1 1 1 
Weighbridge 

Computer 
System 

Sherrings 
Command 

Precia 
Molen 

12  once 

2 1 2 
Weighbridge – 

18m 
 12 once 

1 1 1 
CCTV security 

system 
 12 once 

1 1 1 Fuel tank    

 - - 1 Shredder Metso 9 once 

 - 

- 1 Baler  

Not replaced 
Equipment 
obsolete in 

2020 

Not replaced 

 - 

- 1 Wrapper  

Not replaced 
Equipment 
obsolete in 

2020 

Not replaced 

Mobile 

1 1 1 
Loading 

shovel (front-
line) 

Volvo L110 8 twice 

1 1 
- Loading 

shovel (spare) 
Volvo L110 8 twice 

- - 
1 360 excavator 

– from 2020 
CAT  once 

1 1 1 
Odour Control 

Unit 
 Not replaced 

 
Not replaced 

 

9 to serve all delivery 
points 

+ 1 spare 

Third party 
haulage 

44t GVW 
Articulated 

haulage 

Volvo or 
Mercedes or 

similar 
8 twice 
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d) Household Waste Recycling Centres (HWRC’s) 

 

The Contractor's proposed levels of plant and equipment for the HWRC’s are as 
follows: 

   Provided by 

Replaced 
after (years) 

 
No. of times 

asset 
replaced 

Plant and 

Equipment 

Type Total no. NCC Onyx 

Containers – 
Waste 

40 – cu yard 47 0 47 10 twice 

Containers – 
Green 

40 – cu yard 23 0 23 10 twice 

Containers – 
Rubble 

14 – cu yard 20 0 20 10 twice 

Containers – 
Wood 

40 – cu yard 31 0 31 10 twice 

Spares 40 – cu yard 34 0 34 10  twice 

Glass Bottle 
Banks 

Spacesaver 2.5 
cu.m 

 
65 65 0 8 twice 

Can Banks 1100 ltr 34 34 0 8 twice 

Plastic Banks Plastibank 2 cu.m 26 26 0 8 twice 

Gas Cage  17 17 0 8 twice 

Oil Banks Oil Bank – 1800 ltr 17 17 0 8 twice 

Textile containers Various 17 17 0 8 twice 

Battery Boxes  17 0 17 10 twice 

Other Recycling 
containers 
(provided by sub-
contractors) (e.g. 
scrap metal, 
timber, cardboard, 
paper etc) 

 
Various 

 
68 

 
0 

 
68 

 
As and when 

required 

 
As and when 

required 

Sign (sets)  17 0 17   

Site compactors  12 0 12 13 once 

CCTV system 
(sets) 

 9 0 9 12 once 

Steps / Steel 
Ramps 

 85 7 78 10 twice 

Height Barriers  27 27 0 10 twice 

Service vehicles 8 x 4, 32t GVW 
rollonoff 

10 0 10 8 twice 

Wheeled bins 240 ltr 34 0 34 10 twice 

 

The above has been derived to take account of buildings, plant and equipment 

transferring from the Authority.  These are shown in the following tables: 
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Transferring Plant and Equipment:- 

Area Site 
Glass Cans 

Plastic 
Gas 
Cage 

Textiles Ramps 
Green Clear Brown Aluminium Steel 

Ashfield 

Sutton 1 1 1 1 1 2 1 1 3 

Kirkby 1 1 1 1 1 1 1 1 3 

Hucknall 2 1 1 1 1 1 1 1 Split Level 

Bassetlaw 
Daneshill 1 1 1 1 1 1 1 1 0 

Retford 1 1 1 1 1 1 1 1 Split Level 

Broxtowe 

Beeston 2 1 1 1 1 1 1 1 Split Level 

Giltbrook 2 1 1 1 1 2 1 1 
4 + 2 low 

NCC 

Stapleford 1 1 1 1 1 1 1 1 
Ramp 

System 
NCC 

Gedling 
Gedling  2 1 1 1 1 2 1 1 Split Level 

Calverton 3 2 1 2 1 1 1 1 Split Level 

Mansfield 
Mansfield 2 2 2 1 1 2 1 1 Split Level 

Warsop 2 1 1 1 1 2 1 1 3 or 4 

Newark & 
Sherwood 

Cotham 2 1 1 1 1 1 1 1 2 

Bilsthorpe  1 1 1 1 1 1 1 1  

Rushcliffe 

Langar 2 1 1 1 1 2 1 1  

West 
Bridgford 

2 1 1 1 0 6 1 1 1 x low 

 

BANK INFORMATION    

TYPE Supplier Model Size    
 

Glass Banks (All) Pd Rotomouldings Spacesaver 2.5 Cu.M 
 

Can Banks Egbert Taylor Continental 1100 Ltr 
 

Plastic Banks Pd Rotomouldings Plastibank 2 Cu.M 
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Oil Bank  
Pd Rotomouldings  
Oil Bank  

1800 Ltr 
Textile Banks Firber Engineering Ncc 1500mm(W) X 2010mm(H) X 
1220mm(D) 

 
Gas Cages Generally fabricated to suit site rather than purchased 

 
Battery Boxes None to be Transferred  
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Transferring Fixed Assets:- 
 

Area Site 

Toilet Kitchen/Mess Office 
Store 

Facility 
Covered 

Area 
Steps Height 

Barriers 

No. 
P or 

F 
No. 

P or 
F 

No.  P or 
F 

No. P or 
F 

No.  P or 
F 

No.  P or 
F 

No. 

Ashfield 

Sutton         1 F 1 P 2 

Kirkby 1 F 1 F 1 F   1 F   2 

Hucknall 1 P 1 P 1 P   1 F   1 

Bassetlaw 
Daneshill 1 F 1 F 1 F     1 P 1 

Retford 1 F 1 F 1 F       2 

Broxtowe 

Beeston 1 F 1 F 1 F 1 F     2 

Giltbrook 1 P 1 P 1 P   1 F 1 P 1 

Stapleford       1 F      

Gedling 
Gedling  1 F 1 F 1 F 1 F   1 P 2 

Calverton 1 P 1 P 1 P 1 F     3 

Mansfield 
Mansfield 1 P 1 P 1 P   1 F   2 

Warsop 1 F 1 F 1 F 1 F 1 F   2 

Newark & 
Sherwood 

Cotham 1 F 1 F 1 F 1 F   1 P 1 

Bilsthorpe  1 F 1 F 1 F 1 F 1 F 1 P 1 

Rushcliffe 
Langar 1 F 1 F 1 F       2 

West 
Bridgford 

1 P 1 
P 1 P   1 

F 1 P 1 

 Fiskerton 1 F 1 F 1 F 1 F 1 F   2 

 

 

P = Portable 

F = Fixed



 

 

 

 

 


