

Schedule 28, Delivery Points and Contingency arrangements

The Contractor will provide delivery points for the WCA's in accordance with the following schedule.

Delivery Points and associated contingency arrangements at the Mansfield and Ashfield Variation Date shall be as set out below. These shall be subject to amendment pursuant to the periodic review of the Service Delivery Plan and/or the Interface Plan in accordance with Schedule 16 (Review Procedure) following which they shall be deemed to be amended as appropriate and relevant.

ASHFIELD DC	Contract yr	11	12	13	14	15
	Year	2016 – 2017	2017 – 2018	2018 – 2019	2019-20	2020-21
Fraction						
All residual Municipal Waste	Primary delivery point	1. FCC Alfreton RDF (to 31/3/17)	1. Contract TS, Welshcroft Close	1. Contract TS, Welshcroft Close	1. Contract TS, Welshcroft Close	1. Contract TS, Welshcroft Close
	Contingency delivery point	1. FCC Alfreton to Landfill (to 31/3/17)	1. Contract TS, Worksop	1. Contract TS, Worksop	1. Contract TS, Worksop	1. Contract TS, Worksop
Fridges / Freezers and CRT's	Undamaged	1. Hucknall HWRC	1. Hucknall HWRC	1. Hucknall HWRC	1. Hucknall HWRC	1. Hucknall HWRC
	Damaged	1. Sims, Alfreton	1. Sims, Alfreton	1. Sims, Alfreton	1. SIMS Alfreton	1. SIMS Alfreton
Mechanical street cleansings for recycling	Primary delivery point	1. Contract MRF	1. Contract MRF	1. Contract MRF	1. Contract MRF	1. Contract MRF
	Contingency delivery point	1. Contract TS, Giltbrook	1. Contract TS, Giltbrook	1. Contract TS, Giltbrook.	1. Contract TS, Giltbrook	1. Contract TS, Giltbrook
Dry Recyclables (Co-mingled paper, card, plastics and cans)	Primary delivery point	1. Contract MRF	1. Contract MRF	1. Contract MRF	1. Contract MRF	1. Contract MRF
	Contingency delivery point	1. Contract TS, Giltbrook.	1. Contract TS, Giltbrook.	1. Contract TS, Giltbrook.	1. Contract TS, Giltbrook	1. Contract TS, Giltbrook
Compostable garden waste	Primary delivery point	1. Grange Farm, Oxtou	1. Grange Farm, Oxtou	1. Grange Farm, Oxtou 2. Contract compost facility (if available)	1. Grange Farm, Oxtou 2. Contract Compost facility (if available)	1. Grange Farm, Oxtou 2. Contract Compost facility (if available)
	Contingency delivery point	1. FCC Alfreton TS (to 31/3/17)	1. Contract TS, Worksop	1. Contract TS, Worksop	1. Contract TS, Worksop	1. Contract TS, Worksop

BASSETLAW DC	Contract year	11	12	13	14	15
	Year	2016 – 2017	2017 – 2018	2018 – 2019	2019-20	2020-21
Fraction						
All residual Municipal Waste	Primary delivery point	1. Contract TS, Worksop.	1. Contract TS, Worksop.	1. Contract TS, Worksop.	1. Contract TS, Worksop	1. Contract TS, Worksop
	Contingency delivery point	1. Contract TS Newark	1. Contract TS Newark	1. Contract TS Newark	1. Contract TS Newark	1. Contract TS Newark
Fridges / Freezers and CRT's.	Undamaged	1. Worksop HWRC	1. Worksop HWRC	1. Worksop HWRC	1. Worksop HWRC	1. Worksop HWRC
	Damaged	1. Sims, Lincoln	1. Sims Lincoln	1. Sims Lincoln	1. Sims Lincoln	1. Sims Lincoln
Mechanical street cleansings for recycling	Primary delivery point	1. Contract TS, Worksop	1. Contract TS, Worksop	1. Contract TS, Worksop	1. Contract TS, Worksop	1. Contract TS, Worksop
	Contingency delivery point	1. Contract MRF	1. Contract MRF	1. Contract MRF	1. Contract MRF	1. Contract MRF
Dry Recyclables (Co-mingled paper, card, plastics and cans)	Primary delivery point	1. Contract TS, Worksop.	1. Contract TS, Worksop.	1. Contract TS, Worksop.	1. Contract TS, Worksop	1. Contract TS, Worksop
	Contingency delivery point	1. Contract MRF	1. Contract MRF	1. Contract MRF	1. Contract MRF	1. Contract MRF
Compostable garden waste	Primary delivery point	1. Contract TS, Worksop	1.) Contract TS, Worksop	1. Contract Composting Facility (if available),	Contract Composting Facility (if available),	Contract Composting Facility (if available),
	Contingency delivery point	1. Grange Farm, Oxtou	1. Grange Farm, Oxtou	1. Contract TS Worksop	1. Contract TS, Worksop	1. Contract TS, Worksop

BROXTOWE BC	Contract year	11	12	13	14	15
	Year	2016 – 2017	2017 – 2018	2018 – 2019	2019-20	2020-21
Fraction						
All residual Municipal Waste	Primary delivery point	1. FCC Eastcroft EfW Facility. 2. Contract TS Freeth Street landfill (bulky wastes) to 31/3/17	1. FCC, Eastcroft EfW Facility. 2. Bulky wastes subject to Market Testing	1. FCC Eastcroft EfW Facility. 2. Bulky wastes subject to Market Testing	1. FCC Eastcroft EfW Facility. 2. Bulky wastes subject to Market Testing	1. FCC Eastcroft EfW Facility. 2. Bulky wastes subject to Market Testing
	Contingency delivery point	1. Veolia Derby TS	1. Subject to Market Testing	1. Subject to Market Testing	1. Subject to Market Testing	1. Subject to Market Testing
Fridges / Freezers / CRT's	Undamaged	1. Giltbrook HWRC	1. Giltbrook HWRC	1. Giltbrook HWRC	1. Giltbrook HWRC	1. Giltbrook HWRC
	Damaged	1. Sims, Nottingham	1. Sims, Nottingham	1. Sims, Nottingham	1. Sims, Nottingham	1. Sims, Nottingham
Mechanical street cleansings for recycling	Primary delivery point	1. Contract TS Giltbrook.	1. Contract TS Giltbrook.	1. Contract TS Giltbrook.	1. Contract TS Giltbrook.	1. Contract TS Giltbrook.
	Contingency delivery point	1. Contract TS Freeth Street	1. Contract TS Freeth Street	1. Contract TS Freeth Street	1. Contract TS Freeth Street	1. Contract TS Freeth Street
Dry Recyclables (Co-mingled paper, card, plastics and cans)	Primary delivery point	1. Contract TS Giltbrook	1. Contract TS Giltbrook	1. Contract TS Giltbrook	1. Contract TS Giltbrook	1. Contract TS Giltbrook
	Contingency delivery point	1 Contract TS, Freeth Street	1. Contract TS, Freeth Street	1. Contract TS, Freeth Street	1. Contract TS, Freeth Street	1. Contract TS, Freeth Street
Compostable garden waste	Primary delivery point	1. BBC TS, Kimberley	1. BBC TS, Kimberley	1. BBC TS, Kimberley	1. BBC TS, Kimberley	1. BBC TS, Kimberley
	Contingency delivery point	1. Grange Farm, Oxtan 2.FCC Alfreton TS to 31/3/17	1. Grange Farm, Oxtan	1. Grange Farm, Oxtan 2. Contract compost facility (if available)	1. Grange Farm, Oxtan 2.Contract Compost facility (if available)	1. Grange Farm, Oxtan 2.Contract Compost facility (if available)
Textiles	Primary delivery point	1. Contract TS, Giltbrook	1. Contract TS, Giltbrook	1. Contract TS, Giltbrook	1. Contract TS, Giltbrook	1. Contract TS, Giltbrook

GEDLING BC	Contract year	11	12	13	14	15
	Year	2016 – 2017	2017 – 2018	2018 – 2019	2019-20	2020-21
Fraction						
All residual Municipal Waste	Primary delivery point	1. FCC Eastcroft EfW Facility. 2. Contract TS Freeth Street landfill (bulky wastes)	1. FCC Eastcroft EfW Facility. 2. Bulky wastes subject to Market Testing	1.FCC Eastcroft EfW Facility. 2. Bulky wastes subject to Market Testing	1.FCC Eastcroft EfW Facility. 2. Bulky wastes subject to Market Testing	1.FCC Eastcroft EfW Facility. 2. Bulky wastes subject to Market Testing
	Contingency delivery point	1 FCC Staples Quarry landfill (to 31/3/17)	1. Subject to Market Testing	1. Subject to Market Testing	1. Subject to Market Testing	1. Subject to Market Testing
Fridges / Freezers and CRT's.	Undamaged	1 Calverton HWRC	1. Contract TS, Freeth Street 2. Calverton HWRC	1. Contract TS, Freeth Street 2. Calverton HWRC	1. Contract TS, Freeth Street 2. Calverton HWRC	1. Contract TS, Freeth Street 2. Calverton HWRC
	Damaged	1. Sims, Nottingham	1. Sims, Nottingham	1. Sims, Nottingham	1. Sims, Nottingham	1. Sims, Nottingham
Mechanical street cleansings for recycling	Primary delivery point	1. Contract MRF. 2. Contract TS Freeth Street	1. Contract MRF. 2. Contract TS Freeth Street	1. Contract MRF. 2. Contract TS Freeth Street	1. Contract MRF. 2. Contract TS Freeth Street	1. Contract MRF. 2. Contract TS Freeth Street
	Contingency delivery point	1. Contract TS Freeth Street 2.Contract MRF	1. Contract TS Freeth Street 2.Contract MRF.	1. Contract TS Freeth Street 2.Contract MRF	1. Contract TS Freeth Street 2.Contract MRF	1. Contract TS Freeth Street 2.Contract MRF
Dry Recyclables (Co-mingled paper, card, plastics and cans)	Primary delivery point	1. Contract TS Freeth Street 2.Contract MRF	1. Contract TS Freeth Street 2.Contract MRF	1. Contract TS Freeth Street 2.Contract MRF	1. Contract TS Freeth Street 2.Contract MRF	1. Contract TS Freeth Street 2.Contract MRF
	Contingency delivery point	1. Contract MRF. 2. Contract TS Freeth Street	1. Contract MRF. 2. Contract TS Freeth Street	1. Contract MRF. 2. Contract TS Freeth Street	1. Contract MRF. 2. Contract TS Freeth Street	1. Contract MRF. 2. Contract TS Freeth Street
Compostable garden waste	Primary delivery point	1. Grange Farm, Oxtou.	1. Grange Farm, Oxtou.	1. Grange Farm, Oxtou 2.Contract Compost facility (if available)	1. Grange Farm, Oxtou 2.Contract Compost facility (if available)	1. Grange Farm, Oxtou 2.Contract Compost facility (if available)
	Contingency delivery point	tbc	1. Contract TS Freeth Street 2. Contract TS, Newark	1. Contract TS Freeth Street 2. Contract TS, Newark	1. Contract TS Freeth Street 2. Contract TS, Newark	1. Contract TS Freeth Street 2. Contract TS, Newark bc

MANSFIELD DC	Contract year	11	12	13	14	15
	Year	2016 – 2017	2017 – 2018	2018 – 2019	2019-20	2020-21
Fraction						
All residual Municipal Waste	Primary delivery point	1. FCC Alfreton RDF (to 31/3/17)	Contract TS, Welshcroft Close	Contract TS, Welshcroft Close	1. Contract TS, Welshcroft Close	1. Contract TS, Welshcroft Close
	Contingency delivery point	1. FCC Alfreton to Landfill (to 31/3/17)	1. Contract TS, Worksop	1. Contract TS, Worksop	1. Contract TS, Worksop	1. Contract TS, Worksop
Fridges / Freezers and CRT's.	Undamaged	1. Mansfield HWRC	1. Mansfield HWRC	1. Mansfield HWRC	1. Mansfield HWRC	1. Mansfield HWRC
	Damaged	1. Sims, Alfreton	1. Sims, Alfreton	1. Sims, Alfreton	1. Sims, Alfreton	1. Sims, Alfreton
Mechanical street cleansings for recycling	Primary delivery point	1. Contract MRF	1. Contract MRF	1. Contract MRF	1. Contract MRF	1. Contract MRF
	Contingency delivery point	1. Contract TS, Giltbrook 2. Contract TS, Worksop	1. Contract TS, Giltbrook 2. Contract TS, Worksop	1. Contract TS, Giltbrook 2. Contract TS, Worksop	1. Contract TS, Giltbrook 2. Contract TS, Worksop	1. Contract TS, Giltbrook 2. Contract TS, Worksop
Dry Recyclables (Co-mingled paper, card, plastics and cans)	Primary delivery point	1. Contract MRF	1. Contract MRF	1. Contract MRF	1. Contract MRF	1. Contract MRF
	Contingency delivery point	1. Contract TS, Worksop	1. Contract TS, Worksop	1. Contract TS, Worksop	1. Contract TS, Worksop	1. Contract TS, Worksop
Compostable garden waste	Primary delivery point	1. Grange Farm, Oxtou	1. Grange Farm, Oxtou	1. Grange Farm, Oxtou 2. Contract compost facility(if available)	1. Grange Farm, Oxtou 2. Contract Compost facility (if available)	1. Grange Farm, Oxtou 2. Contract Compost facility (if available)
	Contingency delivery point	1. FCC Alfreton TS (to 31/3/17)	1. Contract TS, Worksop	1. Contract TS, Worksop	1. Contract TS, Worksop	1. Contract TS, Worksop

NEWARK & SHERWOOD DC	Contract year	11	12	13	14	15
	Year	2016 – 2017	2017 – 2018	2018 – 2019	2019-20	2020-21
Fraction						
All residual Municipal Waste	Primary delivery point	1. Contract TS, Newark	1. Contract TS, Newark.	1. Contract TS Newark.	1. Contract TS Newark	1. Contract TS Newark
	Contingency delivery point	1. Contract TS Worksop 2. Contract TS Freeth Street	1. Contract TS Worksop 2. Contract TS Freeth Street	1. Contract TS Worksop 2. Contract TS Freeth Street	1. Contract TS Worksop 2. Contract TS Freeth Street	1. Contract TS Worksop 2. Contract TS Freeth Street
Fridges / Freezers and CRT's	Undamaged	1. Newark HWRC	1. Newark HWRC	1. Newark HWRC	1. Newark HWRC	1. Newark HWRC
	Damaged	1. Sims, Lincoln	1. Sims, Lincoln	1. Sims, Lincoln	1. Sims, Lincoln	1. Sims, Lincoln
Mechanical street cleansings for recycling	Primary delivery point	1. Contract TS, Newark 2. Contract MRF	1. Contract TS Newark. 2. Contract MRF.	1. Contract TS Newark. 2. Contract MRF.	1. Contract TS Newark. 2. Contract MRF.	1. Contract TS Newark. 2. Contract MRF.
	Contingency delivery point	1. Contract MRF. 2. Contract TS, Newark	1. Contract MRF. 2. Contract TS Newark.	1. Contract MRF. 2. Contract TS Newark.	1. Contract MRF. 2. Contract TS Newark.	1. Contract MRF. 2. Contract TS Newark.
Dry Recyclables (Co-mingled paper, card, plastics and cans)	Primary delivery point	1.Contract TS, Newark. 2.Contract MRF	1. Contract TS Newark. 2. Contract MRF.	1. Contract TS Newark. 2. Contract MRF.	1. Contract TS Newark. 2. Contract MRF.	1. Contract TS Newark. 2. Contract MRF.
	Contingency delivery point	1. Contract MRF. 2. Contract TS, Newark	1. Contract MRF. 2. Contract TS, Newark	1. Contract MRF. 2. Contract TS, Newark	1. Contract MRF. 2. Contract TS, Newark	1. Contract MRF. 2. Contract TS, Newark
Compostable garden waste	Primary delivery point	1. Grange Farm, Oxton	1,Grange Farm, Oxton	1.Grange Farm, Oxton 2. Contract compost facility (if available)	1. Grange Farm, Oxton 2.Contract Compost facility (if available)	1. Grange Farm, Oxton 2.Contract Compost facility (if available))
	Contingency delivery point	tbc)	1.Contract TS, Newark	1.Contract TS, Newark	1.Contract TS, Newark	1.Contract TS, Newark

RUSHCLIFFE BC	Contract year	11	12	13	14	15
	Year	2016 – 2017	2017 – 2018	2018 – 2019	2019-20	2020-21
Fraction						
All residual Municipal Waste	Primary delivery point	1. FCC Eastcroft EfW Facility.	1. FCC Eastcroft EfW Facility.	1. FCC Eastcroft EfW Facility.	1. FCC Eastcroft EfW Facility.	1. FCC Eastcroft EfW Facility.
	Contingency delivery point	1. FCC Staples Quarry landfill 2. Contract TS Freeth Street (landfill bulky wastes)	1. Subject to Market Testing.	1. Subject to Market Testing	1. Subject to Market Testing	1. Subject to Market Testing
Fridges / Freezers and CRT's.	Undamaged	1. Contract TS, Freeth Street	1. Contract TS, Freeth Street	1. Contract TS, Freeth Street	1. Contract TS, Freeth Street	1. Contract TS, Freeth Street
	Damaged	1. Sims, Nottingham	1. Sims, Nottingham	1. Sims, Nottingham	1. Sims, Nottingham	1. Sims, Nottingham
Mechanical street cleansings for recycling	Primary delivery point	1. Contract TS Freeth Street	1. Contract TS Freeth Street.	1. Contract TS Freeth Street.	1. Contract TS Freeth Street	1. Contract TS Freeth Street
	Contingency delivery point	1. Contract TS, Newark	1. Contract TS, Newark	1. Contract TS, Newark	1. Contract TS, Newark	1. Contract TS, Newark
Dry Recyclables (Co-mingled paper, card, plastics and cans)	Primary delivery point	1. Contract TS Freeth Street	1. Contract TS Freeth Street	1. Contract TS Freeth Street	1. Contract TS Freeth Street	1. Contract TS Freeth Street
	Contingency delivery point	1. Contract TS, Newark	1. Contract TS, Newark	1. Contract TS, Newark	1. Contract TS, Newark	1. Contract TS, Newark
Compostable garden waste	Primary delivery point	1. Simpro, Oxton 2. Sherwood Farms, Holme Pierrepoint	1. Grange Farm, Oxton 2. Contract Compost Facility (if available) 3. Sherwood Farms, Holme Pierrepoint	1. Grange Farm, Oxton 2. Contract Compost Facility (if available) 3. Sherwood Farms, Holme Pierrepoint	1. Grange Farm, Oxton 2. Contract compost facility (if available) 3. Sherwood Farms, Holme Pierrepoint	1. Grange Farm, Oxton 2. Contract compost facility (if available) 3. Sherwood Farms, Holme Pierrepoint
	Contingency delivery point	tbc	1. Sherwood Farms, Holme Pierrepoint 2. Contract TS, Freeth Street	1. Sherwood Farms, Holme Pierrepoint 2. Contract TS, Freeth Street	1. Sherwood Farms, Holme Pierrepoint 2. Contract TS, Freeth Street	1. Sherwood Farms, Holme Pierrepoint 2. Contract TS, Freeth Street

Delivery Point – Opening Hours for Receipt of WCA Inputs

Type of facility	Delivery Point.	Opening Hours				Notes
		Monday - Thursday	Friday	Saturday	Sunday & Public Holidays	
Landfill	FCC Staples Quarry	07.00 – 16.30	07.00 – 16.30	07.00 – 12.30	08.00 – 16.30	
	FCC Daneshill	07.30 – 16.30	07.30 – 16.30	07.30 – 12.30	Closed	Bank Holiday by arrangement
Transfer Station/ Treatment	Contract TS, Freeth Street	0800 – 1630	0800 – 16.30	0800 – 1630	N/A	Not open on Christmas Day, Boxing Day and New Years Day
	Contract TS, Newark	0800 – 1630	0800 – 16.30	0800 – 1630	07:00 – 12:30 by prior arrangement	Not open on Christmas Day, Boxing Day and New Years Day
	Contract TS, Worksop	0800 – 1630	0800 – 16.30	0800 – 1630	07:00 – 12.30 by prior arrangement	Not open on Christmas Day, Boxing Day and New Years Day
	Contract TS Giltbrook	0800 – 1630	0800 - 1630	0800 - 1630	N/A	Open on Saturdays only before Bank Holidays
	Contract TS, Welshcroft Close	0800 – 1630	0800 - 1630	0800 - 1630	0800 – 1630 by prior arrangement	Not open on Christmas Day, Boxing Day and New Years Day
	FCC TS Alfreton	0730 - 1700	0730 - 1700	0730 - 1230	N/A	
	Broxtowe BC Kimberley TS	07.30 – 16.30	07.30 – 15.30	07.30 – 12.00	Closed	
Material Recovery Facility	Contract MRF	0800 – 16.30	0800 – 16.30	0800 – 16.30	N/A	Not open on Christmas Day, Boxing Day and New Years Day and Easter Sunday
Compost Facility	Grange Farm, Oxtou	07.00-16.00	07.00-16.00	07.00-13.00	Closed Sunday; open Bank Holidays	Bank Holiday 08.00 - 16.00
	FCC Alfreton TS	0730 - 1700	0730 - 1700	0730 - 1230	N/A	0730 - 1700
	Sherwood Farm, Holme Pierrepont	0800 - 1800	0800 - 1800	0800 - 1300	N/A	Subject to approval by LPA
	Contract compost Facility,	0800 – 16.30	0800 – 16.30	0800 – 16.30	N/A	Not open on Christmas Day, Boxing Day and New Years Day

